ZIMBABWE ELECTRICITY TRANSMISSION

& DISTRIBUTION COMPANY
HEAD OFFICE OUR REF:............ S
ELECTRICITY CENTRE,
25 SAMORA MACHEL AVENUE, YOUR REF ..o
HARARE
P.0. BOX 377, HARARE WHEN CALLING WITH REFERENCE
TELEPHONE: 774491/9, 774508/35 TO THIS LETTER PLEASE ASK FOR

FAX: 774542/3, 758356

wresesesneans Fo Nyamakambo........

05 April 2024

To All Bidders

Dear Sir/Madam

ADDENDUM NO. 1 TO THE SBD: REVISED PART 2, STATEMENT OF REQUIREMENTS — LIST OF GOODS
AND PRICE SCHECULE & REVISED DELIVERY SCHEDULE FOR TENDER NO. ZETDC/INTER/02/2024 FOR
THE SUPPLY, DELIVERY AND INSTALLATION OF 16-PANEL 11KV INDOOR SWITCHGEAR BOARD AT
PUMULA SOUTH SUBSTATION

The above subject matter refers.

Attached herewith is Addendum No. 1 to the Standard Bidding Document (SBD) for Tender No.
ZETDC/INTER/02/2024 for the Supply, Delivery and Installation of 16-Panel 11kV Indoor Switchgear Board at Pumula
South Substation relating to revised Part 2, Statement of Requirements — List of Goods and Price Schedule
on page 16 of 40 in the SBD and revised Delivery Schedule on page 17 of 40 in the SBD. The need for
inclusion of Item Nos 2 to 8 in the Statement of Requirements — List of Goods and Price Schedule was realised
because of the mandatory site visit.

Yours faithfully

F. NYAMAKAMBO
SUPPLY CHAIN MANAGER

DIRECTORS: Dr S.Z Gata (Executive Chairman) Mr E. T Chikwenhere (Group Financial Controller) Eng. A.N. Gurupira (Acting Managing Director),
Mr. A. Mutambirwa (Acting Head Corporate Services), Mr F. Mazana (Acting Finance Director)
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ADDENDUM NO. 1

TO STANDARD BIDDING DOCUMENT (SBD) FOR
TENDER NO. ZETDC/INTER/02/2024

FOR THE SUPPLY, DELIVERY AND INSTALLATION
OF 16-PANEL 11KV INDOOR SWITCHGEAR BOARD
AT PUMULA SOUTH SUBSTATION

(REVISED PART 2: STATEMENT OF REQUIREMENTS — LIST OF GOODS AND PRICE
SCHEDULE ON PAGE 16 OF 40 IN THE STANDARD BIDDING DOCUMENT & REVISED
DELIVERY SCHEDULE ON PAGE 17 OF 40 IN THE STANDARD BIDDING DOCUMENT)

Inclusion of Item No’s 2 to 8 in the Part 2: Statement of Requirements and Delivery Schedule respectively



Part 2: STATEMENT OF REQUIREMENTS

2.1 List of Services and Price Schedule
Procurement Reference Number:
Bidder's Name:

ZETDC/INTER/Q2/2024

Bidder's Reference Number:

Currency of Bid - USD

5 Unit Price
;;::1 Description of Goods UOM | Qty Excl. Duty & Total Price
VAT
[to be provided | [to be provided by
by the Bidder| | the Bidder]
Supply, Delivery, Installation and Bl .
. Commissioning of 16-Panel 11kV Indoor
Switchgear Board complete with Control and
Monitoring at Pumula South Substation
2 300mm?2 1C Cu XLPE Metre | 1200
3 11kV 300mm?2 1C, Outdoor termination kits | Each 6
4 | 11kv 300mm2 1C, Indoor termination kits | Each | 6
5 T1kV 185mm?2 3C, Indoor termination kits Each 13
6 11kV 185mm?2 3C, Outdoor termination kits | Each 13
" | 185mm2 3C Cu XLPE Metre | 2600
8 IEC61850 LAN Switches with (I/O schedule) | ach %)

Sub-Total (1) Excluding Duty and VAT

Duty

Sub-Total (2) Including Duty

VAT (15%)

Total Tender Price Including Duty and VAT
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2.2 Delivery Schedule

Procurement Reference No.:

Bidder's Name:

Bidder's Reference Number:

ZETDC/INTER/02/2024

{Note to Bidders: If the delivery period offered, or any other details, differ from the requirements

below, this should be stated in your tender}.

Hom . Delivery Date Required by | Bidder's offered
No Description of Goods | Qty UOM | Procuring  Entity and | Delivery period &
: applicable INCOTERM Incoterm
N.B. Insert Delivery
Period & Applicable
Incoterm in the row
below under this
column
Supply, Delivery,
Installation and
Commissioning of 16-
Panel 11kV  Indoor | 1 Each | 5 Months or better;
1 Switchgear Board CIP Pumula South Substation
complete with Control Bulawayo
and Monitoring at
Pumula South
Substation
&5 Months or better;
2 300mm? 1C Cu XLPE 1200 | Metre | C/P Pumula South Substation
Bulawayo
11kV  300mm2 1C, 5 Months or better;
3 Outdoor termination kits | 6 | Each | ¢/P Pumula South Substation
Bulawayo
11kV  300mm2 1C, 5 Months or better;
4 Indoor termination kits 6 Each | CIP Pumula South Substation
Bulawayo
11KV 185mm?2  3C, 5 Months or better;
5 Indoor termination kits 13 Each | C/P Pumula South Substation
Bulawayo
11kV  185mm2  3C, 5 Months or better;
6 Outdoor termination kits 13 Each | C/IP Pumula South Substation
Bulawayo
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5 Months or better:

7 185mm2 3C Cu XLPE 2600 | Metre | C/IP Pumula South Substation
Bulawayo
IEC61850 LAN 5 Months or better;
8 Switches  with (/O | o Fach | €¢/P Pumula South Substation
schedule) Bulawayo

The delivery period required is measured from the date of re

Contract between the Procuring Entity and the Bidder.

ceipt of official order after signing of the

is the final destination:

The Project Site for delivery of the goods

Zimbabwe

ZETDC, Pumula South Substation Bulawayo,
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